
Cardinal Construction Inc.
10 E. Worcester St.
Worcester, MA  01604

W.B. Police Station
W. Boylston, MA

General Bid Results

W. Boylston Town Hall
October 5, 2016

1:00 PM

General Contractor Base Bid Forms OK Addenda 1&2 Deposit
Alternates 1‐4 

Amounts
DCAM, updates Bid Amount w/ Alternate

LD Russo Inc. Certs acknowledged 19,704.00$                   Included 4,178,704.00$                                             
198 Ayer Rd 4,159,000.00$      Signed 1‐2 47,031.00$                   4,225,735.00$                                             
Harvard MA Dated Bond 5% 12,320.00$                   4,238,055.00$                                             

30,590.00$                   4,268,645.00$                                             

Five Star Building Corp Certs acknowledged 20,620.00$                   Included 3,940,620.00$                                             
123 Union St. 3,920,000.00$      Signed 1‐4 77,400.00$                   4,018,020.00$                                             
Easthampton, MA  01027 Dated Bond 5% 14,200.00$                   4,032,220.00$                                             
Low Base and Alternate 1 48,000.00$                   4,080,220.00$                                             

Builders Systems Inc. Certs acknowledged 20,767.00$                   Included 3,999,267.00$                                             
135 Southbridge St. 3,978,500.00$      Signed 1‐2 44,841.00$                   4,044,108.00$                                             
Auburn, MA  01501 Dated Bond 5% 10,626.00$                   4,054,734.00$                                             

12,961.00$                   4,067,695.00$                                             

Castagna Construction Corp. Certs acknowledged 21,000.00$                   Included 3,998,700.00$                                             
69 Parker St 3,977,700.00$      Signed 1‐2 61,000.00$                   4,059,700.00$                                             
Newburyport, MA  01950 Dated Bond 5% 15,000.00$                   4,074,700.00$                                             

(5,000.00)$                   4,069,700.00$                                             

Stutman Contracting Certs acknowledged 21,557.00$                   Included 3,961,557.00$                                             
18 Sutton Ave 3,940,000.00$      Signed 1‐2 55,885.00$                   4,017,442.00$                                             
Oxford, MA Dated Bond 5% 106,176.00$                4,123,618.00$                                             
Low bid with Alternate 1 &2 Inclusive 28,750.00$                   4,152,368.00$                                             

Construction Dynamics Certs acknowledged 11,600.00$                   Included 4,079,600.00$                                             
65 Parker St 4,068,000.00$      Signed 1‐2 28,000.00$                   4,107,600.00$                                             
Clinton, MA  01510 Dated Bond 5% 13,400.00$                   4,121,000.00$                                             

15,000.00$                   4,136,000.00$                                             

RAC Builders  Certs acknowledged 20,000.00$                   Included 3,968,000.00$                                             
12 School St. 3,948,000.00$      Signed 1‐2 50,000.00$                   4,018,000.00$                                             
Agawam, MA  01001 Dated Bond 5% 12,000.00$                   4,030,000.00$                                             
Low bid w/ Alternates 1‐3 and 1‐4 17,000.00$                   4,047,000.00$                                             

Cardinal/Projects/West Boylston/Bid Info‐Gen Bid Tabulation



Cardinal Construction Inc.
10 E. Worcester St.
Worcester, MA  01604

W.B. Police Station
W. Boylston, MA

General Bid Results

W. Boylston Town Hall
Oct. 05, 2016

1:00 PM

General Contractor Base	Bid W/	Alt	1	
INT/Finishes

W/	Alt	2										
Carport

W/	Alt	3										
Stone	Veneer

W/	Alt	4										
Lockers Summary

LD Russo Inc. 4,159,000.00$       19,704.00$            47,031.00$            12,320.00$            30,590.00$           
Five Star Building Corp 3,920,000.00$      20,620.00$           77,400.00$           14,200.00$           48,000.00$           Low Base, Alt 1
Builders Systems Inc. 3,978,500.00$      20,767.00$           44,841.00$           10,626.00$           12,961.00$          
Castagna Construction Corp. 3,977,700.00$      21,000.00$           61,000.00$           15,000.00$           (5,000.00)$           
Stutman Contracting 3,940,000.00$      21,557.00$           55,885.00$           106,176.00$         28,750.00$           Low Alt 1, 2
Construction Dynamics 4,068,000.00$      11,600.00$           28,000.00$           13,400.00$           15,000.00$          
RAC Builders 3,948,000.00$      20,000.00$           50,000.00$           12,000.00$           17,000.00$           Low Alt 1, 2, 3, 4

3,920,000.00$      3,940,620.00$      4,017,442.00$      4,030,000.00$      4,047,000.00$     

Construction Budget 4,000,000.00$      4,000,000.00$      4,000,000.00$      4,000,000.00$      4,000,000.00$     
Construction Contingency 160,000.00$         160,000.00$         160,000.00$         160,000.00$         160,000.00$        
Owner  Contingency 40,000.00$           40,000.00$           40,000.00$           40,000.00$           40,000.00$          
Total Available 4,200,000.00$      4,200,000.00$      4,200,000.00$      4,200,000.00$      4,200,000.00$     

Variance 280,000.00$          259,380.00$          182,558.00$          170,000.00$          153,000.00$         
Town Site Utilities 60,000.00$           60,000.00$           60,000.00$           60,000.00$           60,000.00$          
Owners Project Manager 131,760.00$         131,760.00$         131,760.00$         131,760.00$         131,760.00$        
Architect 320,000.00$         320,000.00$         320,000.00$         320,000.00$         320,000.00$        
Alternates (aggregate sum) ‐$                       20,620.00$           77,442.00$           82,000.00$           99,000.00$          
Furniture, Security, Tel/Data/CCTV 309,500.00$         309,500.00$         309,500.00$         309,500.00$         309,500.00$        
Additional Project Costs 118,200.00$         118,200.00$         118,200.00$         118,200.00$         118,200.00$        

Anticipated Project Cost $5,059,460.00 $5,080,080.00 $5,156,902.00 $5,169,460.00 $5,186,460.00
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